
UNIT
PRICE TOTAL

SCHEDULE NO. 1
EPA STORM WATER POLLUTION PREVENTION PLAN

1 LS 52079.00 52,079.00

1 LS 130175.00 130,175.00

1 LS 11632.00 11,632.00

1 LS 30994.00 30,994.00

147,376 C.Y. 1.77 260,855.52

61,175 C.Y. 12.39 757,958.25

71,463 C.F. 11.35 811,105.05

117,000 C.F. 3.74 437,580.00

3,486 S.Y. 15.08 52,568.88

2,434 S.Y. 2.59 6,304.06

1 L.S. 108624.00 108,624.00

9,315 L.F. 12.87 119,884.05

6,990 L.F. 19.54 136,584.60

9,315 L.F. 12.53 116,716.95

6,990 L.F. 15.93 111,490.50

2,552 L.F. 38.70 98,762.40

5,895 L.F. 40.64 239,572.80

1 L.S. 142704.00 142,704.00

1 L.S. 19393.00 19,393.00

1 L.S. 80165.00 80,165.00

FURNISH AND DELIVERING-- PRESTRESSED CONCRETE 
(PILES 14")

0009

0010

0011

0018

0019

0002

0001

0005

0006

0004
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Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 
Issuing Office:  USAED-Galveston
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
Number of Amendments Issued:  0001 thru 0008

Government Estimate (Without Profit)

NO.   QUANTITY                DESCRIPTION
ITEM

DRIVING PRESTRESSED CONCRETE PILES (14")

DRIVING PRESTRESSED CONCRETE PILES (16")

0017

0015

0020 MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0007

0012

0013

0014

0008

DEMOLITION

0003

STORM DRAINAGE SYSTEM, EAST FLOODWALL.

STORM DRAINAGE SYSTEM, WEST FLOODWALL

0016 STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

STEEL SHEET PILING FABRICATED SECTIONS, A572, 
GRADE 50, TYPE PZ27

CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

STRIPPING

EXCAVATION

EMBANKMENT (SEMI-COMPACTED)

EMBANKMENT (FULLY-COMPACTED)

GEOFOAM

GEOMEMBRANE

GEOGRID

DRAINAGE STRUCTURE

FURNISH AND DELIVERING --PRESTRESSED CONCRETE 
PILES (16")



6,700 S.Y. 10.67 71,489.00

125 TON 47.54 5,942.50

2,400 C.Y. 62.31 149,544.00

1,500 TON 44.21 66,315.00

2,900 GAL. 1.88 5,452.00

2,000 GAL. 1.58 3,160.00

780 C.Y. 287.81 224,491.80

3,989 S.F. 0.36 1,436.04

38 GAL 297.62 11,309.56

568 EACH 4.68 2,658.24

1 L.S. 93990.00 93,990.00
BARBED WIRE FENCING

1 L.S. 10966.00 10,966.00

90 S.F. 90.91 8,181.90

49 EACH 129.02 6,321.98

568 EACH 70.13 39,833.84

4 EACH 208.35 833.40

1 L.S. 30923.00 30,923.00

1 L.S. 42667.00 42,667.00

40 EACH 531.57 21,262.80

1 L.S. 4856.00 4,856.00

1 L.S. 48801.00 48,801.00

250 C.Y. 432.78 108,195.00

1386 C.Y. 313.79 434,912.94

558 C.Y. 348.39 194,401.62

$5,313,043.68

The apparent low bidder is 8.53% below the Government's Estimate

TRAFFIC PAINT

CONTRACTING OFFICER

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS 
SOLICITATION.

0029

LIME STABILIZED SUBGRADE0021

0025

0026

0027

0023

0024

0028

CONCRETE PAVEMENT

PAINT STRIPPING

AGGREGATE

LIME

HOT MIX ASPHALTIC CONCRETE

PRIME COAT

TACK COAT

0022

CURTIS COLE, JR.

CONCRETE (SPREAD FOOTING FLOODWALLS)

 

SECURITY FENCING

SLIDE GATE AND GATE HOIST

0039

DEAD END ROAD INSTALLATIONS

SEEDING AND FERTILIZING

TERRACES

TREES

0030

0031

0038

0041

NET TOTAL SCHEDULE NO. 1 

CLOSURE GATE

0042 CONCRETE (I-TYPE FLOODWALLS)

CONCRETE (PILE SUPPOPRTED FLOODWALLS)

0044

0040

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0036

0037

PAVEMENT MARKERS

0032

0033 SIGN FACES

0043

0034 POST MOUNTINGS



UNIT

PRICE TOTAL

SCHEDULE NO. 1

1 LS 30000.00 30,000.00

1 LS 42000.00 42,000.00

1 LS 50000.00 50,000.00

1 LS 45000.00 45,000.00

147,376 C.Y. 5.00 736,880.00

61,175 C.Y. 2.00 122,350.00

71,463 C.F. 2.50 178,657.50

117,000 C.F. 3.00 351,000.00

3,486 S.Y. 11.50 40,089.00

2,434 S.Y. 15.00 36,510.00

1 L.S. 225000.00 225,000.00

9,315 L.F. 22.00 204,930.00

6,990 L.F. 24.00 167,760.00

9,315 L.F. 14.00 130,410.00

6,900 L.F. 15.00 104,850.00

2,552 L.F. 31.00 79,112.00

5,895 L.F. 34.00 200,430.00

1 L.S. 136000.00 136,000.00

1 L.S. 30000.00 30,000.00

0013

FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0014

DRIVING PRESTRESSED CONCRETE PILES (14")

0015

DRIVING PRESTRESSED CONCRETE PILES (16")

0011
DRAINAGE STRUCTURE

0012

FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009

GEOMEMBRANE

0010
GEOGRID

STRIPPING

0005
EXCAVATION

0002

DEMOLITION

0003

CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0008
GEOFOAM
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Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

EMBANKMENT (SEMI-COMPACTED)

0007

EMBANKMENT (FULLY-COMPACTED)

0001

EPA STORM WATER POLLUTION PREVENTION 
PLAN

0006

0004

0016

STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

OFFEROR: BEAN CONSTRUCTION CO --P. O. BOX 988  Stafford, TX  77497-0988

BUSINESS SIZE: Small Business

  QUANTITY

ITEM

NO.                 DESCRIPTION



1 L.S. 265000.00 265,000.00

6,700 S.Y. 4.00 26,800.00

125 TON 110.00 13,750.00

2,400 C.Y. 40.00 96,000.00

1,500 TON 55.00 82,500.00

2,900 GAL. 2.00 5,800.00

2,000 GAL. 2.00 4,000.00

780 C.Y. 200.00 156,000.00

3,989 S.F. 1.00 3,989.00

38 GAL 16.00 608.00

568 EACH 6.00 3,408.00

1 L.S. 40000.00 40,000.00
BARBED WIRE FENCING

1 L.S. 20000.00 20,000.00

90 S.F. 20.00 1,800.00

49 EACH 90.00 4,410.00

568 EACH 70.00 39,760.00

4 EACH 625.00 2,500.00

1 L.S. 25000.00 25,000.00

1 L.S. 50000.00 50,000.00

40 EACH 1000.00 40,000.00

1 L.S. 17000.00 17,000.00

1 L.S. 125000.00 125,000.00
250 C.Y. 665.00 166,250.00

1386 C.Y. 450.00 623,700.00

558 C.Y. 450.00 251,100.00

$4,975,353.50
`

0034 POST MOUNTINGS

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030
PAVEMENT MARKERS

0027 CONCRETE PAVEMENT

0028

PAINT STRIPPING

0025

PRIME COAT

0026 TACK COAT

0023 AGGREGATE

0024
HOT MIX ASPHALTIC CONCRETE

0021 LIME STABILIZED SUBGRADE

0022 LIME

0037 SEEDING AND FERTILIZING

0036 DEAD END ROAD INSTALLATIONS

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0038 TERRACES

0039 TREES

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE
0042 CONCRETE (I-TYPE FLOODWALLS)

0043 CONCRETE (PILE SUPPOPRTED FLOODWALLS)

 

0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

NET TOTAL SCHEDULE NO. 1 



UNIT

PRICE TOTAL

SCHEDULE NO. 1

1 LS 43000.00 43,000.00

1 LS 179440.00 179,440.00

1 LS 107725.00 107,725.00

1 LS 71815.00 71,815.00

147,376 C.Y. 5.50 810,568.00

61,175 C.Y. 2.50 152,937.50

71,463 C.F. 2.50 178,657.50

117,000 C.F. 5.35 625,950.00

3,486 S.Y. 19.30 67,279.80

2,434 S.Y. 17.60 42,838.40

1 L.S. 188565.00 188,565.00

9,315 L.F. 26.75 249,176.25

6,990 L.F. 30.60 213,894.00

9,315 L.F. 26.85 250,107.75

6,990 L.F. 27.20 190,128.00

2,552 L.F. 50.00 127,600.00

5,895 L.F. 41.00 241,695.00

1 L.S. 139330.00 139,330.00

1 L.S. 29075.00 29,075.00

1 L.S. 70000.00 70,000.00
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Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

DEMOLITION

NO.                 DESCRIPTION   QUANTITY

OFFEROR: L.N. MCKEAN, INC.  205 Hill Rd  Houston, TX  77037

BUSINESS SIZE:  Small Business

ITEM

0001
EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002

0003

CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004 STRIPPING

0005
EXCAVATION

0006
EMBANKMENT (SEMI-COMPACTED)

0007 EMBANKMENT (FULLY-COMPACTED)

0008

GEOFOAM

0009
GEOMEMBRANE

0010
GEOGRID

0011
DRAINAGE STRUCTURE

0012

FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0013

FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014

DRIVING PRESTRESSED CONCRETE PILES (14")

0015
DRIVING PRESTRESSED CONCRETE PILES (16")

0016
STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES



6,700 S.Y. 3.00 20,100.00

125 TON 144.00 18,000.00

2,400 C.Y. 65.00 156,000.00

1,500 TON 68.00 102,000.00

2,900 GAL. 1.95 5,655.00

2,000 GAL. 2.35 4,700.00

780 C.Y. 292.00 227,760.00

3,989 S.F. 1.15 4,587.35

38 GAL 21.80 828.40

568 EACH 7.80 4,430.40

1 L.S. 42840.00 42,840.00
BARBED WIRE FENCING

1 L.S. 15220.00 15,220.00

90 S.F. 25.00 2,250.00

49 EACH 121.00 5,929.00

568 EACH 125.00 71,000.00

4 EACH 855.00 3,420.00

1 L.S. 53835.00 53,835.00

1 L.S. 86116.00 86,116.00

40 EACH 1040.00 41,600.00

1 L.S. 29000.00 29,000.00

1 L.S. 87550.00 87,550.00

250 C.Y. 485.00 121,250.00

1386 C.Y. 455.00 630,630.00

558 C.Y. 455.00 253,890.00

$5,968,373.35

0044

POST MOUNTINGS

0021 LIME STABILIZED SUBGRADE

0022 LIME

0023 AGGREGATE

0024
HOT MIX ASPHALTIC CONCRETE

0025

PRIME COAT

0026 TACK COAT

0027

CONCRETE PAVEMENT

0028

PAINT STRIPPING

0029 TRAFFIC PAINT

0030

PAVEMENT MARKERS

0031 SECURITY FENCING

0032

0033 SIGN FACES

0034

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0036 DEAD END ROAD INSTALLATIONS

0037 SEEDING AND FERTILIZING

0038 TERRACES

0039 TREES

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

CONCRETE (I-TYPE FLOODWALLS)

0043 CONCRETE (PILE SUPPOPRTED FLOODWALLS)

0042

CONCRETE (SPREAD FOOTING FLOODWALLS)
NET TOTAL SCHEDULE NO. 1 

 



UNIT
PRICE TOTAL

SCHEDULE NO. 1

1 LS 46000.00 46,000.00

1 LS 61000.00 61,000.00

1 LS 154000.00 154,000.00

1 LS 52000.00 52,000.00

147,376 C.Y. 6.75 994,788.00

61,175 C.Y. 2.00 122,350.00

71,463 C.F. 3.25 232,254.75

117,000 C.F. 3.25 380,250.00

3,486 S.Y. 23.00 80,178.00

2,434 S.Y. 16.50 40,161.00

1 L.S. 200000.00 200,000.00

9,315 L.F. 33.00 307,395.00

6,990 L.F. 37.00 258,630.00

9,315 L.F. 18.00 167,670.00

6,990 L.F. 16.00 111,840.00

2,552 L.F. 48.00 122,496.00

5,895 L.F. 34.00 200,430.00

1 L.S. 220000.00 220,000.00

1 L.S. 40000.00 40,000.00

1 L.S. 123500.00 123,500.00

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0015
DRIVING PRESTRESSED CONCRETE PILES (16")

0016

STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0013

FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014

DRIVING PRESTRESSED CONCRETE PILES (14")

0011
DRAINAGE STRUCTURE

0012

FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009
GEOMEMBRANE

0010
GEOGRID

0007

EMBANKMENT (FULLY-COMPACTED)

0008
GEOFOAM

0005
EXCAVATION

0006
EMBANKMENT (SEMI-COMPACTED)

0003

CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004
STRIPPING

0001

EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002

DEMOLITION

NO.                 DESCRIPTION   QUANTITY

BUSINESS SIZE:  Large Business
ITEM

OFFEROR:  ORION CONSTRUCTION INC.  12550 Fuqua  Houston, TX  77034
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 
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6,700 S.Y. 2.75 18,425.00

125 TON 140.00 17,500.00

2,400 C.Y. 53.00 127,200.00

1,500 TON 54.00 81,000.00

2,900 GAL. 1.60 4,640.00

2,000 GAL. 1.60 3,200.00

780 C.Y. 215.00 167,700.00

3,989 S.F. 1.00 3,989.00

38 GAL 67.00 2,546.00

568 EACH 7.50 4,260.00

1 L.S. 17000.00 17,000.00
BARBED WIRE FENCING

1 L.S. 17000.00 17,000.00

90 S.F. 32.00 2,880.00

49 EACH 40.00 1,960.00

568 EACH 65.00 36,920.00

4 EACH 320.00 1,280.00

1 L.S. 55000.00 55,000.00

1 L.S. 28000.00 28,000.00

40 EACH 400.00 16,000.00

1 L.S. 22500.00 22,500.00

1 L.S. 134000.00 134,000.00

250 C.Y. 535.00 133,750.00

CONCRETE (PILE SUPPOPRTED FLOODWALLS) 1,386 C.Y. 370.00 512,820.00

558 C.Y. 420.00 234,360.00

$5,558,872.75
NET TOTAL SCHEDULE NO. 1 

 

0042 CONCRETE (I-TYPE FLOODWALLS)

0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

0043

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

0038 TERRACES

0039 TREES

0036 DEAD END ROAD INSTALLATIONS

0037 SEEDING AND FERTILIZING

0034 POST MOUNTINGS

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030
PAVEMENT MARKERS

0027
CONCRETE PAVEMENT

0028
PAINT STRIPPING

0025
PRIME COAT

0026 TACK COAT

0023 AGGREGATE

0024
HOT MIX ASPHALTIC CONCRETE

0021 LIME STABILIZED SUBGRADE

0022 LIME



UNIT

PRICE TOTAL

SCHEDULE NO. 1

1 LS 31000.00 31,000.00

1 LS 96000.00 96,000.00

1 LS 230000.00 230,000.00

1 LS 147000.00 147,000.00

147,376 C.Y. 4.00 589,504.00

61,175 C.Y. 3.10 189,642.00

71,463 C.F. 4.10 292,998.30

117,000 C.F. 2.16 252,720.00

3,486 S.Y. 32.90 114,689.40

2,434 S.Y. 20.66 50,286.44

1 L.S. 245000.00 245,000.00

9,315 L.F. 16.50 153,697.50

6,990 L.F. 18.80 131,412.00

9,315 L.F. 12.35 115,040.25

6,990 L.F. 11.85 82,831.50

2,552 L.F. 39.15 99,910.80

5,895 L.F. 26.18 154,331.10

1 L.S. 216000.00 216,000.00

1 L.S. 99000.00 99,000.00

1 L.S. 166000.00 166,000.00

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0015
DRIVING PRESTRESSED CONCRETE PILES (16")

0016
STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0013

FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014
DRIVING PRESTRESSED CONCRETE PILES (14")

0011
DRAINAGE STRUCTURE

0012

FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009

GEOMEMBRANE

0010
GEOGRID

0007

EMBANKMENT (FULLY-COMPACTED)

0008

GEOFOAM

0005

EXCAVATION

0006

EMBANKMENT (SEMI-COMPACTED)

0003

CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004
STRIPPING

0001

EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002

DEMOLITION

NO.                 DESCRIPTION   QUANTITY

OFFEROR:  -LAUGHLIN-TYSSEN, INC.  1320 Boyless Street  Houston, TX  77020
BUSINESS SIZE:  Small Business.-

ITEM

Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 

Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
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6,700 S.Y. 2.39 15,745.00

125 TON 121.00 15,125.00

2,400 C.Y. 46.20 110,880.00

1,500 TON 46.75 70,125.00

2,900 GAL. 1.40 4,060.00

2,000 GAL. 1.40 2,800.00

780 C.Y. 195.00 152,100.00

3,989 S.F. 0.60 2,393.40

38 GAL 57.50 2,185.00

568 EACH 9.00 5,112.00

1 L.S. 35000.00 35,000.00
BARBED WIRE FENCING

1 L.S. 12000.00 12,000.00

90 S.F. 51.75 4,657.50

49 EACH 57.50 2,817.50

568 EACH 34.50 19,596.00

4 EACH 862.50 3,450.00

1 L.S. 31000.00 31,000.00

1 L.S. 51000.00 51,000.00

40 EACH 345.00 13,800.00

1 L.S. 11500.00 11,500.00

1 L.S. 88000.00 88,000.00

250 C.Y. 550.00 137,500.00

CONCRETE (PILE SUPPOPRTED FLOODWALLS) 1,386 C.Y. 380.00 526,680.00

558 C.Y. 400.00 223,200.00

$4,997,790.19
NET TOTAL SCHEDULE NO. 1 

 

0042 CONCRETE (I-TYPE FLOODWALLS)

0043

0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

0038 TERRACES

0039 TREES

0036 DEAD END ROAD INSTALLATIONS

0037 SEEDING AND FERTILIZING

0034 POST MOUNTINGS

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030

PAVEMENT MARKERS

0027
CONCRETE PAVEMENT

0028
PAINT STRIPPING

0025
PRIME COAT

0026 TACK COAT

0023 AGGREGATE

0024

HOT MIX ASPHALTIC CONCRETE

0021 LIME STABILIZED SUBGRADE

0022 LIME



UNIT
PRICE TOTAL

SCHEDULE NO. 1
1 LS 35000.00 35,000.00

1 LS 50000.00 50,000.00

1 LS 200000.00 200,000.00

1 LS 150000.00 150,000.00

147,376 C.Y. 5.00 736,880.00

61,175 C.Y. 1.80 110,115.00

71,463 C.F. 2.40 171,511.20

117,000 C.F. 4.00 468,000.00

3,486 S.Y. 13.00 45,318.00

2,434 S.Y. 20.00 48,680.00

1 L.S. 170000.00 170,000.00

9,315 L.F. 26.00 242,190.00

6,990 L.F. 28.00 195,720.00

9,315 L.F. 15.00 139,725.00

6,990 L.F. 18.00 125,820.00

2,552 L.F. 45.00 114,840.00

5,895 L.F. 35.00 206,325.00

1 L.S. 150000.00 150,000.00

1 L.S. 50000.00 50,000.00

1 L.S. 80000.00 80,000.00

6,700 S.Y. 3.50 23,450.00

125 TON 135.00 16,875.00

2,400 C.Y. 50.00 120,000.00

1,500 TON 46.00 69,000.00

2,900 GAL. 1.30 3,770.00

2,000 GAL. 1.00 2,000.00
780 C.Y. 220.00 171,600.00

3,989 S.F. 0.75 2,991.75

38 GAL 14.00 532.00

568 EACH 5.00 2,840.00

1 L.S. 20000.00 20,000.00
BARBED WIRE FENCING

1 L.S. 2500.00 2,500.00

90 S.F. 16.00 1,440.00

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030 PAVEMENT MARKERS

0027 CONCRETE PAVEMENT

0028 PAINT STRIPPING

0025 PRIME COAT

0026 TACK COAT

0023 AGGREGATE

0024 HOT MIX ASPHALTIC CONCRETE

0021 LIME STABILIZED SUBGRADE

0022 LIME

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0017
STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018
STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0015
DRIVING PRESTRESSED CONCRETE PILES (16")

0016
STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0013
FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014
DRIVING PRESTRESSED CONCRETE PILES (14")

0011
DRAINAGE STRUCTURE

0012
FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009
GEOMEMBRANE

0010
GEOGRID

0007
EMBANKMENT (FULLY-COMPACTED)

0008 GEOFOAM

0005 EXCAVATION

0006
EMBANKMENT (SEMI-COMPACTED)

0003
CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004 STRIPPING

0001 EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002 DEMOLITION

NO.                 DESCRIPTION   QUANTITY

Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.
OFFEROR:  NBG CONSTRUCTORS, INC.  9702 SYNOTT RD.  Houston, TX  77083
BUSINESS SIZE:  Small Business      (LOW BIDDER)

ITEM
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Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 



49 EACH 80.00 3,920.00
568 EACH 50.00 28,400.00

4 EACH 500.00 2,000.00
1 L.S. 30000.00 30,000.00
1 L.S. 10000.00 10,000.00

40 EACH 100.00 4,000.00

1 L.S. 10000.00 10,000.00

1 L.S. 50000.00 50,000.00
250 C.Y. 400.00 100,000.00

CONCRETE (PILE SUPPOPRTED FLOODWALLS) 1,386 C.Y. 330.00 457,380.00
558 C.Y. 425.00 237,150.00

$4,859,972.95

UNIT
PRICE TOTAL

SCHEDULE NO. 1

1 LS 250000.00 250,000.00

1 LS 150000.00 150,000.00

1 LS 257004.50 257,004.50

1 LS 125000.00 125,000.00

147,376 C.Y. 4.50 663,192.00

61,175 C.Y. 3.00 183,525.00

71,463 C.F. 3.00 214,389.00
117,000 C.F. 3.75 438,750.00

3,486 S.Y. 32.00 111,552.00

2,434 S.Y. 51.00 124,134.00

1 L.S. 150000.00 150,000.00

9,315 L.F. 17.50 163,012.50

6,990 L.F. 21.00 146,790.00

9,315 L.F. 14.00 130,410.00

6,990 L.F. 15.00 104,850.00

2,552 L.F. 40.00 102,080.00

5,895 L.F. 42.00 247,590.00

1 L.S. 150000.00 150,000.00

1 L.S. 40105.00 40,105.00

1 L.S. 143000.00 143,000.00

6,700 S.Y. 6.50 43,550.00

125 TON 110.00 13,750.00
2,400 C.Y. 42.50 102,000.000023 AGGREGATE

0021 LIME STABILIZED SUBGRADE

0022 LIME

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0015 DRIVING PRESTRESSED CONCRETE PILES (16")

0016
STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0013
FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014
DRIVING PRESTRESSED CONCRETE PILES (14")

0011 DRAINAGE STRUCTURE

0012 FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009 GEOMEMBRANE

0010
GEOGRID

0007
EMBANKMENT (FULLY-COMPACTED)

0008 GEOFOAM

0005
EXCAVATION

0006
EMBANKMENT (SEMI-COMPACTED)

0003
CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004 STRIPPING

0001
EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002
DEMOLITION

NO.                 DESCRIPTION   QUANTITY

OFFEROR:  SHIRLEY & SONS CONSTRUCTIONS CO., INC  P. O. BOX 429  Cleveland, TX  77328
BUSINESS SIZE:  Small Business

ITEM

Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

NET TOTAL SCHEDULE NO. 1  
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0042 CONCRETE (I-TYPE FLOODWALLS)

0043
0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

0038 TERRACES

0039 TREES

0036 DEAD END ROAD INSTALLATIONS
0037 SEEDING AND FERTILIZING

0034 POST MOUNTINGS
0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES



1,500 TON 46.50 69,750.00

2,900 GAL. 1.50 4,350.00

2,000 GAL. 1.50 3,000.00
780 C.Y. 233.50 182,130.00

3,989 S.F. 3.00 11,967.00

38 GAL 20.00 760.00

568 EACH 8.00 4,544.00

1 L.S. 25000.00 25,000.00
BARBED WIRE FENCING

1 L.S. 17500.00 17,500.00

90 S.F. 13.00 1,170.00

49 EACH 225.00 11,025.00

568 EACH 100.00 56,800.00

4 EACH 300.00 1,200.00

1 L.S. 40000.00 40,000.00

1 L.S. 30000.00 30,000.00
40 EACH 393.75 15,750.00
1 L.S. 25000.00 25,000.00

1 L.S. 104000.00 104,000.00

250 C.Y. 500.00 125,000.00

CONCRETE (PILE SUPPOPRTED FLOODWALLS) 1,386 C.Y. 400.00 554,400.00

558 C.Y. 450.00 251,100.00

$5,589.130.00

UNIT
PRICE TOTAL

SCHEDULE NO. 1

1 LS 100000.00 100,000.00

1 LS 200000.00 200,000.00

1 LS 524880.00 524,880.00

1 LS 100000.00 100,000.00

147,376 C.Y. 2.00 294,752.00

61,175 C.Y. 4.80 293,640.00

71,463 C.F. 5.00 357,315.00

117,000 C.F. 2.60 304,200.00

3,486 S.Y. 14.00 48,804.00

2,434 S.Y. 12.00 29,208.00

1 L.S. 200000.00 200,000.00

9,315 L.F. 17.00 158,355.00

0011
DRAINAGE STRUCTURE

0012
FURNISH AND DELIVERING-- PRESTRESSED 
CONCRETE (PILES 14")

0009
GEOMEMBRANE

0010
GEOGRID

0007 EMBANKMENT (FULLY-COMPACTED)

0008
GEOFOAM

0005
EXCAVATION

0006
EMBANKMENT (SEMI-COMPACTED)

0003
CLEARING, GRUBBING, AND REMOVAL OF DEBRIS

0004 STRIPPING

0001
EPA STORM WATER POLLUTION PREVENTION 
PLAN

0002
DEMOLITION

NO.                 DESCRIPTION   QUANTITY

OFFEROR:  GARNER CONSTRUCTION LTD   5402 Lawn Dale - Houston, TX  77023
BUSINESS SIZE:  Large Business

ITEM

Solicitation No.:  DACW64-02-B-0028             Date Issued:    02  Jul 02              Date Opened:  14 Aug 02 
Project Title: Houston Ship Channel, Texas, Hurricane-Flood Protection, Lynchburng Pump Station.

NET TOTAL SCHEDULE NO. 1 
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0042 CONCRETE (I-TYPE FLOODWALLS)

0043

0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

0038 TERRACES
0039 TREES

0036 DEAD END ROAD INSTALLATIONS

0037 SEEDING AND FERTILIZING

0034 POST MOUNTINGS

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030
PAVEMENT MARKERS

0027 CONCRETE PAVEMENT

0028 PAINT STRIPPING

0025 PRIME COAT

0026 TACK COAT

0024 HOT MIX ASPHALTIC CONCRETE



6,990 L.F. 19.00 132,810.00

9,315 L.F. 12.00 111,780.00

6,990 L.F. 11.00 76,890.00

2,552 L.F. 40.00 102,080.00

5,895 L.F. 27.00 159,165.00

1 L.S. 142000.00 142,000.00

1 L.S. 22000.00 22,000.00

1 L.S. 200000.00 200,000.00

6,700 S.Y. 6.00 40,200.00

125 TON 134.00 16,750.00

2,400 C.Y. 56.00 134,400.00

1,500 TON 47.00 70,500.00

2,900 GAL. 2.00 5,800.00

2,000 GAL. 2.00 4,000.00

780 C.Y. 171.00 133,380.00

3,989 S.F. 5.00 19,945.00
38 GAL 54.00 2,052.00

568 EACH 7.00 3,976.00

1 L.S. 41000.00 41,000.00
BARBED WIRE FENCING 1 L.S. 24000.00 24,000.00

90 S.F. 6.00 540.00

49 EACH 54.00 2,646.00

568 EACH 7.00 3,976.00

4 EACH 1500.00 6,000.00

1 L.S. 93000.00 93,000.00

1 L.S. 100000.00 100,000.00

40 EACH 300.00 12,000.00

1 L.S. 11000.00 11,000.00

1 L.S. 52000.00 52,000.00

250 C.Y. 535.00 133,750.00

CONCRETE (PILE SUPPOPRTED FLOODWALLS) 1,386 C.Y. 420.00 582,120.00

558 C.Y. 470.00 262,260.00

$5,313,174.00

NET TOTAL SCHEDULE NO. 1 

 

0042 CONCRETE (I-TYPE FLOODWALLS)

0043

0044 CONCRETE (SPREAD FOOTING FLOODWALLS)

0040 SLIDE GATE AND GATE HOIST

0041 CLOSURE GATE

0038 TERRACES

0039 TREES

0036 DEAD END ROAD INSTALLATIONS

0037 SEEDING AND FERTILIZING

0034 POST MOUNTINGS

0035 DELINEATOR AND OBJECT MARKER ASSEMBLIES

0031 SECURITY FENCING

0032

0033 SIGN FACES

0029 TRAFFIC PAINT

0030 PAVEMENT MARKERS

0027
CONCRETE PAVEMENT

0028 PAINT STRIPPING

0025 PRIME COAT

0026 TACK COAT

0023 AGGREGATE

0024
HOT MIX ASPHALTIC CONCRETE

0021 LIME STABILIZED SUBGRADE

0022 LIME

0019 STORM DRAINAGE SYSTEM, WEST FLOODWALL

0020
MISCELLANEOUS DRAINAGE CULVERTS AND 
STRUCTURES

0017

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ27

0018

STEEL SHEET PILING FABRICATED SECTIONS, 
A572, GRADE 50, TYPE PZ28

0015
DRIVING PRESTRESSED CONCRETE PILES (16")

0016
STEEL SHEET PILING, A572, GRADE 50, TYPE PS27.5

0013
FURNISH AND DELIVERING --PRESTRESSED 
CONCRETE PILES (16")

0014 DRIVING PRESTRESSED CONCRETE PILES (14")
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